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City of Springfield
Office of Procurement
36 Court Street — Room 307
Springfield, MA 01103

June 18, 2014

AccuTech Insutation & Contracting Inc.
P.O. Box 376
Ludlow, MA 01056

DEMOLITION/DECONSTRUCTION REMOVAL AND SITE WORK AT VARICUS PROPERTIES
(259 EASTERN AVENUE AND 187 PINE STREET)
CITY OF SPRINGFIELD

Attached please find one (1) finalized copy of your City Contract with the City of
Springfield per the above subject.

This enclosed copy is for your records only.

Sincerely,
Maria Gomes
Office of Procurement

Att:l




Contract No. 20141106

CONTRACT AGREEMENT

This Agreement, made this 21%T day of MAY in the year 2014 at Springfield, in the County of
Hampden and Commonwealth of Massachusetls, by and between _
AccuTech Insulation & Contracting Inc., a Corporation, with a principal place of business at
100 State Street, Building 119, Ludlow, Hampden County, Massachusetts, 01056 (hereinafter
called the Contractor), and the City of Springfield, a municipal corporation with an address
of 36 Court Street, Springfield, Hampden County, MA. 01103, acting by and through — Office
of Disaster Recovery - with the approval of its Mayor (hereinafter called the “CITY” or
“Owner”);

WITNESSETH as follows:
ARTICLE |

The Contractor shall perform all work and provide all the apparatus, energy equipment, fuel, labor,
light, materials, scaffolding, tools, transportation, insurance, utensils or things required for the
construction of the Services: Demolition / Deconstruction Removal and Site Work of Various
" Properties, in accordance with the Specifications titlied Demolition / Deconstruction Removal and
Site Work of Various Properties dated April, 2014 as prepared by Office of Housing &
Neighborhood Services, 1600 Columbus Avenue, Springfield, MA 01105, ATC Associates
Inc., 73 William Franks Drive, West Springfield, MA 01089, Cardno ATC, 73 William Franks
Drive, West Springfield, MA 01088, acting as and inthese Contract Documents hereinafter called
the Engineers . The said Specifications are hereby referred to and made a part of this Contract to
the same extent as if the same and each and all thereof were herein specifically set forth, except as
otherwise herein provided for in said Specifications. Reference is made to all Addenda and
modifications issued to execution of this Contract; the said Addenda and modifications are made a
part of this Contract to the same extent as if the same and each and all thereof were herein
specifically set forth, except as otherwise herein provided orin said Addenda or modifications. All of
the work and iahor performed under this Contract shall be performed and all of the matetials
furnished shall be in strict conformity with the said Drawings, Specifications, Addenda, or
modifications and the Contractor accepts and consents to the conditions contained in said
Drawings, Specifications, Addenda, or maodifications and expressly agrees to comply with every
requirement and stipulation therein contained.

The term "Contract Documents” or "Contract” shall mean the following:

1. The Contract Agreement

2 The Project Manuals & Drawings

3 Addenda 1

4, The Contractor's Bid

5. Corporate Ceriificates

6 The Contractor's Petformance and Labor & Materials Bond

7 The Affirmative Action Plan

8 Contractor's Insurance Certificate

9. The Minority Business Enterprise Commitment

10.  The Prevailing Wage Rates

11,  Davis Bacon Wage Rates

12.  Supplemental Equal Employment Opportunity Anti Discrimination and Affirmative
Action Program
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in the event that any provisions in any of the Contract Documents conflict with any other provisions
thereof, the provision contained in the portion of the Contract Documents first enumerated above in
this paragraph will govern, except as may otherwise be specifically stated.

ARTICLE Il

Contractor has familiarized himself with the nature and extent of the Contract Documents, and
Federal, State and local laws, ordinances, rules and regulations that in any manner may affect cost,
progress or performances of the Work.

Contractor has given the Engineers written notice of any conflict, error or discrepancy that he has
discovered in the Contract documents and the written resolution thereof by Architects is acceptable
to Contractor.

Contractor agrees that the Contract Documents are sufficient in scope and detail to indicate and
convey understanding of all terms and conditions for performance of the Work. The work shall be
done under the general direction of the Engineers and the Consultant's declsion as to the true
construction and meaning of the drawings and specifications shalt be final. The Architects shall
furnish to the Contractor such further drawings or explanation as may be necessary to detail and
llustrate the work to be done, and the Contractor shall conform to the same as part of this contract
so far as they may be consistent with the original drawings and specifications referred ta in Article 1.

ARTICLE Il

No alteration shall be made in the work shown or described by the drawings and specifications
except upon a written order of the Engineers accompanied by written approval of Office of Disaster
Recovery, and the Mayor of the City. The work shall be performed in accordance with such order, if
any, and the value of work so added or omitted shall be computed by the Engineers and the amount
so ascertained shall be added or deducted from the contract price. All change orders shall be
executed in conformity with Section 4,12,070 of the Springfield Revised Ordinances, 1986, as
amended, and with Chapter 468 of the Acts of 2008. Contractor has familiarized himself with the
nature and extent of the Contract Documents, and Federal and local laws, ordinances, rules and
regulations that in any manner may affect cost, progress or performance of the Work.

Contractor has given Engineers written notice of any confiict, error or discrepancy that he has
discovered in the Contract Documents and the written resolution thereof by Engineers is acceptable
to Contractor.

Contractor agrees that the Contract Documents are sufficient in scope and detail to Indicate and
convey understanding of all terms and conditions for performance of the Work.

Change order requests shall be in accordance with this Article and the Special Supplementary
General Conditions 7.2,3.1,

ARTICLE IV

All work and materials shall comply in every respect with state and local laws and regulations and
the directions of state and city inspectors of state and city inspectors of buildings. MGL C. 148
regulates this Contract. The Contractor shall give the proper authorities all required notices relating
to this work, obtain all official permits required, and pay all fees for the same. The Contractor shall
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comply with Section 40, regulations of OSHA. The Contractor shall comply with Section 40, Chapter
82 of the Massachusetts General Laws, which requires contractors io notify public utility companies
in writing at least forty eight (48) hours (excluding Saturdays, Sundays and legal holidays) before
excavating in any public way.

ARTICLE V

The Owner shall have power to require the Contractor immediately to dismiss any workman,
watchman, or other servant of the contractor, who shall in the Owner's opinion be incompetent,
disorderly or otherwise unsatisfactory, and the Contractor shall forthwith comply with such
requirement.

ARTICLE VI

The Contractor shall not employ any subcontractor for the execution of the same, or any part
thereof, without the previous written consent of the Owner, and shall neither assign nor underlet this
contract, nor assign, either legally or equitably, any of the monies payable hereunder, or any claims
thereto, unless with the previous consent of the City expressed in writing signed in its name by
Office of Disaster Recovery and the Mayor.

ARTICLE VII

A competent foreman shall always be kept upon the premises, to whom all notices and orders may
be delivered, and who shall superintend the workmen in the foreman's respective department. A
forernan shall maintain at the site for the City one copy of all Drawings, Specifications, Addenda,
approved Shop Drawings, Change Orders, and other modifications, in good order and marked to
record all changes made during construction. All of these shall be made available to the Engineers
and shall be delivered to the Chief Procurement Officer upon completion of the work.

ARTICLE VI

The Contractor hereby agrees to and shall at all times defend, indemnify and hold the City and its
officers, agents and employees, wholly harmless from any and all losses, cost, expenses (including
court costs and attorneys' fees, interest and profits), claims, demands, suits by any person or
persons, injuries, damages or death, and other liabilities of whatever kind or nature, caused by,
resulting from, incident to, connected with, or arising directly or indirectly out of the negligent or
willful act or omissicn by the Contractor, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable whether or not caused in part by
any act or neglect on the part of the City, its officers, employees, agents or servants, or others,
including parties indemnified hereunder. This indemnity shall survive termination of the contract.

ARTICLE IX

The Contractor shall provide sufficient safe and proper facilities at all times for the inspection of the
work by the Owner and the Architects or their authorized representatives, and shall, within twenty
four (24) hours after receiving written notice from the Archifects to that effect, proceed to remove
from the grounds or buildings all materials condemned by him whether worked or unworked, and to
take down all portions of the work which shall be, by written notice, condemned as unsound or
improper, or as in any way failing to conform to the drawings and specifications, and shall complete
such removal or raking down within such reasonable time as may be specified in such notice. In
case the Contractor fails to comply with any such notice the City may do the work therein specified
and charge the cost thereof to the account of the Contractor.
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ARTICLE X

If the Confractor shall at any time refuse or neglect to supply a sufficiency of properly skilled
workmen or matenals of the proper quality, or fail in any respect to prosecute the worlk with
promptness and diligence, or fail in the performance of any of the agreemenis herein contained,
such refusal, neglect or failure being certified by the Architects the City may, after three (3) days
written notice given to the Contractor by the Engineers, provide any such labor or materials, and
deduct the cost thereof from any money then due or thereafter to become due to the Contractor
under this contract. If the Engineers shall certify that such refusal, neglect or failure is sufficient
ground for such action, or if the Contractor shall be adjudged a bankrupt, or if he shalt make a
general assignment for the benefit of the contractor's creditors, or if a receiver shall be appointed to
take charge of the Contractor's property, the City may terminate the employment of the Contractor
for the said work and enter upon the premises and fake possession, for the purpose of completing
ihe work included under this contract, of all materials, tools and appliances thereon. The City may
employ any other person or persons to finish the work, and may provide the materials thereof, and in
case of such discontinuance of the employment of the Contractor, the Contractor shall not be
entitled to receive any further payment under this contract untif the expiration of sixty five (65) days
after said work shall be wholly finished, at which time, ifthe unpaid balance of the amount to be paid
under this contract shall exceed the expense incurred by the City in finishing the work, such excess
shall be pald by the City to the Contractor. If the expense incurred by the City shall exceed such
unpaid balance, the Contractor shali pay the difference to the City. The expense incurred by the
City as herein provided, either for furnishing materials or for finishing the work and any damage
incurred through such default, shall be audited and certified by the Engineers, whose certificate
thereof shall be conclusive on the parties hereto.

ARTICLE XI

The Gontractor shall achieve Substantial Completion of the whole of the work comprehended In this
contract by the time or times stated, to wit:

{“All work is to be completed within forty-five {45) calendar days from the date of the
execution of the contract or the issuance of a Notice to Proceed. If a contractor is
awarded more than one property they will have an additional ten (10) days to complete
demolition of each additional property”.)

The Contractor will commence the work required within Five (5) calendar days from the date of the
NOTICE TO PROCEED, or Contract signing by Mayor, whichever first. The calendar days shall be
consecutive. Payment by the Contractor of Two Hundred and Fifty Dollars and 00/100 ($250.00) for
each and every calendar day the Contract extends beyond the stipulated time, as liquated damages,
is hereby agreed to, The Owner may, atits discretion and In writing, extend the time for completion
of the work.

The Contractor agrees that the Work shall be prosecuted regularly, diligently, and uninterrupted an
at such rate of progress as will insure full completion thereof within the Contract time stated above, it
is expressly understood and agreed, by and between Contractor and Owner, that the Contract time
is reasonable for the completion of the Work.

The Contractor further agrees that within THIRTY (30) days of Substantial Completion, the project

shall achieve Final Completion and Acceptance by Owner, or be subject to liquidated damages as
described above.
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ARTICLE Xl

Should the Contractor be obstructed or delayed in the prosecution or com pletion of the work by the
act, delay or defauilt of the City, or of any other Contractor employed by the City upon the work, or by
any damage which may happen by fire, lightning, earthquake, or cyclone, severe winter weather
freezing conditions (as determined by the Engineers and approved by the City) or the abandonment
of the work by the employees through no default of the Contractor, then the fime herein fixed for the
completion of the work may be extended for such period as the Engineers shall determine and
certify in writing to the Contractor and to the City to be equivalent fo the time lost by reason of any or
all of the causes aforesaid. No such allowance shall be made unless a claim therefore is presented
in writing to the Engineers and to the City within twenty four (24) hours of the occurrence of such
delay, and in no event shall the Contractor have any claim against the City for damages on account
of any such delay in the completion of the work.

ARTICLE Xl

All materials used shall be of the best quality of their respective kinds, and all the work performed
shall be executed in the most skillful and workmaniike manner, and both materials used and work
performed shall be in every respect to the er_xtire and complete satisfaction of the Engineers,

ARTICLE XIV

The Contractor at all times shall keep the construction site free from accurmulation of waste
materials or rubbish caused by the Contractor's operation. The Contractor shall provide temporary
barriers, warning lights and other impiements in order to protect areas not requiring construction
work. The Contractor shall, upon the completion of said work, remove all the scaffolding, fencing,
rubbish, tools, constriction equipment, machinery and surplus materials then remaining in or about
the said construction site and shall leave the construction site in a perfect and proper condition.

ARTICLE XV

The maximum sum to be paid by the city to the Contractor for said work and materials shall be:

2589 Eastern Avenue
TWENTY ONE THOUSAND AND THREE HUNDRED AND FOUTY FOUR DOLLARS AND
00/100 ($21,344.00)

187 Pine Street
SEVENTEEN THOUSAND AND FOUR HUNDRED AND FIFTY FOUR DOLLARS AND 00/100
{$17,454.00)

- TOTAL: THIRTY EIGHT THOUSAND AND SEVEN HUNDRED AND NINETY EIGHT
DOLLARS AND 00/100 {$38,798.00)

Said payment shall be subject to the provisions of Massachusetis General Laws chapter 30, section
30K as follows: within fifteen (15) days ... after recelpt from the contractor, at the place designated
by the Awarding Authority if such a place is so designated, of a periodic estimate requesting
payment of the amount due for the preceding month, the Awarding Authority will make a periodic
payment fo the Contractor for the work performed during the preceding month and for the materials
not incorporated in the work but delivered and suitably stored af the site (or at some location agreed
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upon in writing) to which the Contractor has titie or to which a subcontractor has title and has
authorized the Contractor to transfer title to the Awarding Authority, less:

1. A retention based on its estimate of the fair value of its claims against the contractor;
and less

2 A retention for direct payment to subcontractor based on demands for same accordance
with the provisions of Section Thirty Nine F, Chapter 30, and less

3. A refention not exceeding five (5%) percent of the approved amount of the periodic
payment.

After the receipt of a periodic estimate requesting final payment and within sixty five (65) days after
(a) the Contractor fully completes the work or substantially completes the work so the value of the
work remaining to be done s, in the estimate of the Awarding Authority, less than one (1%) percent
of the original price, (b) the Contractor substantially completes the work and the Awarding Authority
takes possession for occupancy, whichever occurs first, the Awarding Authority shall pay the
Contractor the entire balance due on the contract, less:

1. A retention based on its estimate of the fair value of its claims against the Confractor and
the cost of completing the incomplete and unsatisfactory itemns of work; and less

2 A retention for direct payments to subcontractors based on demands for same in
accordance with the provisions of section thirty nine F or based on the record of
payments by the contractor to the subcontractors under this confract of such record if
payment indicates that the contractor has not paid subcontraciors as provided thirty nine
F.

If the Awarding Authority fails to make payments as herein provided there shall be added to each
such payment daily interest at the rate of three (3%) percentage points above the rediscount rate
then charged by the Federal Reserve Bank of Boston commencing on the first day after said
payment is due and continuing until the payment is delivered or mailed o the Contractor; provided,
that no interest shall be due in any event, on the amount due on a periodic estimate for final
payment until fifteen (15) days (twenty four (24) days in the case of the Commonwealth ) after
receipt of such a periodic estimate from the Contractor, at the place designated by the Awarding
Authority if such place is so designated. The Contractor agrees to pay to each Subcontractor a
portion of any such interest pald in accordance with the amount due each Subcontractor. The
Awarding Authority may make changes in any periodic estimated submitied by the Contractor and
the payment due on said periodic estimate shall be computed in accordarnice with the changes so
made, but such changes or any requirement for a corrected periodic estimate shall not affect the
due date for the periodic payment or the date for the commencement of interest charges on the
amount of the periodic payment computed in accordance with the changes made as provided
herein; provided, that the Awarding Authority may, within seven (7) days after receipt, return to the
Contractor for correction, any periodic estimate which is not in the required form or which contains
computations not arithmetically correct and in that event the date of receipt of such periodic estimate
shall be the date of the corrected periodic estimate in proper form and with arithmetically correct
computations. The date of recelpt of a periodic estimate received on a Saturday shall be the first
working date thereafter, The provisions of section thirty-nine G. shall not apply to any contract for
the construction, reconstruction, alteration, remodeling, repair, or demolition of any public building to
which this section applies.

All periodic estimates shall be submitted o the Awarding Authority or to its designee as set forth in
writing to the Contractor, and the date of receipt by the Awarding Authority or its designee shall be
marked on the estimate. All periodic estimates shall contain a separate item for each filed sub trade
and a column listing the amount paid to each filed subcontractor as of the date the periodic estimate
is filed, The person making payment for the Awarding Authority shall add the daily interest provided
for herein to each payment for each day beyond the due date based on the date of receipt marked

on the estimate. A certificate of the Engineers to the effect that the Contractor has fully aor
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substantially completed the work shall, subject to the provisions of section 39 J. be conciusive for
the purpose of this section.

ARTICLE XV1 _(Section 39F, C.30 M.G.L.)

A,

Forthwith after the General Contractor receives payment on account of a periodic estimate,
the General Contractor shall pay to each Subcontractor the amount paid for the labor
performed and materials furnished by that subcontractor, less any amount specified in any
court proceedings barring such payment and also less any amount claimed due from the
Subcontractor by the General Contractor.

Not later than the sixty fifth (65) day after each Sub-Contractor substantially completes his
work in accordance with the plans and specifications, the entire balance due underthe Sub-
Contractor less amounts retained by the awarding authority as the estirnated cost of
completing the incomplete and unsatisfactory items of work shall be due the Sub-
Contractor; and the Awarding Authority shall pay that amount to the general Contractor. The
General contractor shall forthwith pay to the Sub-Contractor the full amount received from
the Awarding Authority less any amount specified in any court proceedings barring such
payment and also less any amount claimed due from the Sub-Contractor by the General
Contractor.

Each payment made by the Awarding Authority to the General Confractor pursuant to
subparagraphs A. and B. of this paragraph for the labor performed and the materials
furnished by a Subcontractor shali be made tfo the General Contractor for the account of
that Subcontractor; and the Awarding Authority shall take reasonable steps to compel the
General Contractor to make such payment to each Subcontractor. If the Awarding Authority
has received a demand for direct payment from a Sub-Contractor for any amount which has
already been included in a payment to the General Contractor for payment to the Sub-
Contractor as provided in subparagraphs (a) and (b}, the Awarding Authority shall actupon
the demand as provided in this Section.

If, within seventy (70) days after the Sub-Contractor has substantially cormnpleted the
subcontract work, the Sub-contractor has not received from the General Contractor the
balance due under the subcontract including any amount due for extra labor and materials
furnished to the General Contractor, less any amount retained by the Awarding Authority as
the estirated cost of completing the incomplete and unsatisfactory items of work, the Sub-
Contractor may demand direct payment of that balance from the Awarding Authority. The
demand shall be by a sworn statement delivered to or sent by certified mail to the Awarding
Authority and a copy shali be delivered to or sent by certified mail to the General Contractor
at the same fime. The demand shall contain a detailed breakdown of the balance due
under the subcontract and also a statement of the status of completion of the subcontract
work. Any demand made after substantial completion of the subcontract work shall be valid
even if delivered or mailed prior o the seventieth (70) day after the Sub-Contractor has
substantially completed the subcontract work. Within (10) days after the Sub-Contractor
has delivered or so mailed the demand to the Awarding Authority and delivered or so mailed
a copy to the General Contractor, the General Contractor may reply to the demand. The
reply shall be sworn statement delivered or sent by certified mail to the Awarding Authority
and a copy shall be delivered to or sent by certified mail to the Sub-Contractor at the same
time. The reply shall contain a detailed breakdown of the balance due under the
subcontract including any amount for extra labor and materials to the General Contractor
and of the amount due for each claim by the General Contractor and of the amount due for
each claim made by the General Confractor against the Sub-Contractor.

Within fifteen (15) days after receipt of the demand by the Awarding Authority, but in no
event prior to the seventieth (70) day after substantial completion of the subcontract work,
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the Awarding Authority shall make direct payment to the sub-contractor of the balance due
under the subcontract including any amount due for extra labor and materials furnished to
the General Contractor, less any amount (1) retained by the Awarding Authority as the
estimated cost of completing the incomplete or unsatisfactory items of work; (2) specified in
any court proceedings barring such payment; or (3) disputed by the General Contractorin
the swom reply; provided that the Awarding Authority shall not deduct from a direct payment
any amount as provided in part (3) if the reply is not swarn to, or for which the sworn reply
does not contain the detailed breakdown required by paragraph D. above. The Awarding
Authority shall make further direct payments to the Sub-Contractor forthwith after the
removal of the basis for deductions from direct payments made as provided in parts (1) and
(2) of this subparagraph.

F. The Awarding Authority shall forthwith deposit the amount deducted from a direct payment
as provided in part (3) of subparagraph E. above in an interest-bearing joint account in the
names of the General Contractor and the Sub-Contractor in a bank in Massachusetts
selected by the Awarding Authority or agreed upon by the General Contractor and the Sub-
Contractor and shall notify the General Contractor and the Sub-Contractor of the date of the
deposit and the bank receiving the deposit. The bank shall pay the amount in the account,
including accrued interest, as provided in an agreement between the General Contractor
and the Sub-Contractor or ad determined by decree of a court of competent jurisdiction.

G. All direct payments and all deductions from demands for direct payments deposited in an
interest-bearing account in a bank pursuant to subparagraph F shall be made out of
accounts payable to the General Contractor af the time of receipt of a demand for direct
payment from a Sub-Contractor and out of amounts which later become payabie fo the
General Contractor and In the order of receipt of such demands from Sub-Contractors. All
direct payments shall discharge the obligation of the Awarding Authority to the General
Contractor to the extent of such payment.

H. The Awarding Authority shall deduct from payments to a General Contractor amounts
which, together with the deposits in interest bearing accounts pursuant to subparagraph F,
are sufficient to satisfy all unpaid balances of demands for direct payments, and the Sub-
Contractor shall have a right in such deductions prior to any claims against such amount by
creditors of the General Contractor.

l If the Sub-Contractor does not receive payment as provided in subparagraph A or if the
General Contractor does not submit a periodic estimate for the value of the labor or
materials parformed or furnished by the Sub-Contractor and the Sub-Contractor does not
receive payment for same when due less the deductions provided for in subparagraph A,
the Sub-Contractor may demand direct payment by foliowing the procedure in
subparagraph D. and the General Contractor may file a sworn reply as provided in that
same paragraph. A demand made after the first day of the month following that for which
the Sub-Contractor performed or fumished the fabor and materials for which the Sub-
Contractor seeks payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the General Contract. Thereaiter the
awarding Authority shall proceed as provided in subparagraphs E, F, G, and H.

ARTICLE XVII (Section 39N, C. 30 M.G.L.)

If during the progress of the work, the contractor or the Awarding Authority discovers that the actual
sub surface or latent physical conditions encountered at the site differ substantially or materially from
those shown on the plans or indicated in the cantract documents either the Contractor or the
Contracting Authority may request an equitable adjustment in the contract price of the contract
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applyihg to work affected by the differing site conditions.

A request for such an adjustment shall be in writing and shall be delivered by the party making such
claims to the other party as soon as possible after such conditions are discovered, Upon receipt of
such a claim from a Contractor or upon its own initiative, the Contracting Authority shall make an
investigation of such physical conditions, and, if they differ substantially of materially from those
shown on the plans orindicate in the contract documents or from those ordinarily encountered and
generally recognized as inherent in work of the character provided for in the plans and contract
documents and are of such a nature as to cause an increase or decrease in the cost of performance
orthe work or a change in the construction methods required for the performance of the work which
results in an increase or decrease in the cost of the work, the Contracting Authority shall make an
equitable adjustment in the contract price and the contract shall be modified in writing accordingly.

ARTICLE XVIII (Section 390, C. 30 M.G.L.)

A The Awarding Authority may order the General Contractor in writing to suspend, delay, or
interrupt all or any part of the work for such petiod of time as it may determine to be
appropriate for the convenience of the Awarding Authority; provided, however, that if there
is a suspension, delay or interruption for fifteen (15) days or more due to a failure of the
Awarding Authority to act within the time specified in this contract the Awarding Authority
shall make an adjustment in this contract price for any increase in the cost of performance
of this coniract but shall not include any profitto General Contractor on such increase; and
provided further, that the Awarding Authority shall not make any adjustment in the contract
price under this provision for any suspension, delay interruption or failure to act to the extent
that such is due to any cause for which this contract provides for an equitable adjustment of
the contract price under any other contract provisions.

B. The General Coniractor must submit the amount of a claim under provisions (A} to the
Awarding Authorify in writing as soon as practicable after the end of the suspension, delay,
interruption of failure to at and, in any event not later than the date of final payment under
this contract and except for costs due to a suspension order, the Awarding Authority shall
not approve any costs in the claim incurred more than twenty (20) days before the General
Contractor notified the Awarding Authority in writing of the act or faiiure to actinvolved inthe
claim.

ARTICLE XIX

No certificate given or payment made under this contract, except the final certificate or final
payment, shall be evidence of the performance of this contract, either wholly or in part, or be
construed as a waiver of the right of the City either to reject any defective work or material or to
require the fulfillment of any of the terms of the contract; and such final certificate or final payment
shall not prevent a recovery by the City.

ARTICLE XX

The Contractor shall pay to the City all expenses, losses and damages incurred in consequence of
any defect, omission or mistake of the Contractor or the Contractor's Sub-Contractors or the
Contractor's employees; and any defects which may appear within twelve (12) months from the
completion of the contract due to defective or improper materials or workmanship, shall upon
request in writing, be immediately remedied and made good by the Contractor at the Contractor's
own costs; and in case of default, the City may recover the cost of making good the same from the
Contractor and from the sureties on the bond given to secure the performance of this contract. ifthe
Contractor in the performance of said contract shall either depart from the original plans or
substitute any other matetials for a material named in the original specifications, by whomsoever the
Contract may have been directed to make such departure or substitution the Contractor shall be
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responsible for any damage resuiting therefrom to the City and shall reimburse the City thereof.

ARTICLE XXi

The Contractor further covenants and agrees to hold and save the City, its officers, agents, setvants
and employees, harmless from and against all demands of any kind for or on account of the use of
any patents invention article or appliance included in materials furnished or employed under this
contract.

ARTICLE XXli

The Contractor shall comply and the Contractor shall require each of the Contractor's Sub-
Contractors employed in the completion of the Project to comply with all applicable Federal, State,
Territorial, and Local laws. The Confractor certifies that the work will be carried out in accordance
with Chapter 149 of the Massachusetts General Laws. The Contractor shali not participate in or
cooperate with an international boycott, as defined in Section 899 (b) (3} and (4) of the Internal
Revenue code of 1954, as amended, or engage in conduct declared to be uniawful by Section 2 of
Chapter 151E of the Massachusetts General Laws.

ARTICLE XXIil

The goals for minority business enterprise (MBE) and women's business enterprise (WBE)
participation for this contract is a cumulative goal of twenty per cent (20%) of MBEMWBE
participation on the basis of the total dollars paid, minority/ women workforce, or a combination of
these, as described in the MBE/WBE Enterprise Program bid documents. The Contractor shall
take all affirmative steps necessary to achieve this goal, and shali provide reports documenting the
portion of contract and subcontract dollars paid to minority and wormen owned business, and its
efforts to achieve the goals, with each invoice submitted or at such greater intervals as specified by
the City of Springfield. The Confractor shall require similar reports from its Sub-Contractors, The
Contractor agrees to make a good faith best effort to provide opportunities fo eligible, bonafide
minority and women owned and controlled husinesses, as described in the "City of Springfield
Minority and Women Business Enterprise Program” attached to this contract and incotporated
herein by reference.

The term “a minority business enterprise” means a business at ieast fifty (50%) percent of which is
owned by minority group members or, in the case of a publicly owned business, at least fifty-one
(51%) percent of the stock which is owned by minority group members. For the purpose of the

preceding sentence, “minority business group members” are citizens of the United States who are
Black, Hispanic, Asian, American Indtan, Alaskan Native, Cape Verdean, Eskimos and Aleuts.

ARTICLE XXIV

in the employment of mechanics, teamsters and laborers in the construction, addition o and
alteration of said work preference shall be given (1) o citizens of said City who are veterans as
defined in clause forty three of section seven of chapter four, M.G.L., and who are qualified to
perform the work to which employment relates; (2) to citizens of said City in general; (3) to citizens of
the Commeonwealth who are veterans aforesaid in the Armed Forces of the United States and have
been discharged or released and are qualified, as aforesaid; (4) to citizens of the Commonwealth
generally; and (5} if they cannot be obtained in sufficient numbers then to citizens of the United
States.

ARTICLE XXV

The rate per hour of wages to said mechanics and apprentices, teamsters, chauffeurs and laborers
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employed in the construction addition to or alteration of said work shall not be less than the rate or
rates of wages to be determined by the Commissioner of Labor and industries as hereinafter
provided; provided, that the wages paid to laborers employed on said works shall not be less than
those paid to laborers in the municipal services of the City; provided, further that if in the City a wage
rate or wage rates have been established in cerain trades and occupations by collective
agreements or understandings between organized labor and employers, the rate or rates to be paid
on said works shall not be less than the rates so established; provided, further, that if no such rate or
rates have been so established in the City, the wages paid to mechanics and apprentices,
teamsters, chauffeurs and laborers on said work, shall not be less than the prevailing wages paid to
the employees in the same trades and occupations by private employers engaged in the
construction industry in the City. This article and Article XXIV herein are intended to be In
compliance with Chapter 149, Section 26, of the General Laws and any acts in amendments thereof
or in addition thereto.

ARTICLE XXVI

A schedule of rates or rates of wages obtained, from the Commissioner of Labor and Industries
pursuant to a list submitted to the Commission of the jobs upon which mechanics and apprentices,
teamsters, chauffeurs and laborers are to be employed in connection with said work, is attached
hereto and made a part hereof; and it is agreed that said schedule shall be the minimum rate or
rates of wages for said employees during the life of the contract. The Contractor shall cause a
legible copy of sald schedule to be kept posted in a conspicuous place at the site of said works
during the life of the contract, This article is infended to be in compliance with Chapter 149, Section
27, of the General Laws and any acts in amendment thereof of in addition thereto.

ARTICLE XXVII
It is agreed that wages paid to reserve police officers in connection with said work shall be at the
prevailing rate of wage paid to regular officers in the City. This article is intended to be in
compliance with Chapter 149, Section 34B, of the General Laws and acts in amendment thereof or
addition thereto.

ARTICLE XXV

In case of any dispute as to wages arising under the preceding sections, the Commissioner of Labor
and Industries shall investigate and decide what rate of wages in accordance with the preceding
sections, shall be paid.

ARTICLE XXIX

The Contractor shall keep a true and accurate record of all mechanics and apprentices, teamsters,
chauffeurs and laborers employed on said works, showing the name, address, and occupational
classification of each such employee, and shall furnish copies of same in required form and manner
10 the Commissioner of Labor and Industries and/or the City upon request. The Contractor shalil
preserve its payrolt records for a period of six (6) years from the date of completion of the contract.
The Contractor shall fumish to the Commissioner of Labor and Industries within fifteen (15) days
after the completion of its portion of the work (as any Sub-Contractor shall within fifteen (15) days
after the completion of its portion of the work) a Statement of Compliance, in the form set forth in
Chapter 149, Section 27B of the General Laws and any acts in amendment thereof or in addition
thereto.

ARTICLE XXX

No laborer, workman, or mechanic, foreman or inspector working within the Commonwealth, inthe
employ of the Contractor, Sub Contractor or other person doing or contracting to do the whole or
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part of the work contemplated by the contract, shall be required or permitted to work more that eight
(8) hours in any one day or more than forty-eight (48) hours in any one week, except in cases of
emergency, or in case any town subject to section thirty one is a party to such a contract, more than
sight (8) hours in any one (1) day, except as aforesaid. This article Is intended to be in compliance
with Chapter 148, Section 34, of the General Laws and acts in amendment thereof or in addition
thereto.

ARTICLE XXX]

No Architects or teamster working within the Commonweaith in the employ of the Contractor, Sub-
Contractor or other person doing or contracting to do the whole or part of the work contemplated by
this contract, shall be required or permitted to work more than eight (8) hours in any one day ormore
than forty-eight (48) hours in any one week, except in cases of emergency, or in case any town
subject to Section thirty-one is a party to such a contract, more than eight (8) hours in any one day,
except as aforesaid.

ARTICLE XXXII

The Contractor shall not, nor shall the Contractor's agents or employees, directly or indirectly
require, as a condition of employment in the work provided for by this contract, that any employee
shall lodge, board or trade at a particular place or with a particular person. Every employee in public
works shall lodge, board and trade where and with whom he (or she) elects; and no person or his
agents or employees under contract with the Commonwealth, or county, city or town or with a
department, board, commission or officer acting therefore, for the doing of public works shall directly
or indirectly require, as a condition or employment therein, that the employee shall lodge, board or
trade at a particular place or with a particular person.

ARTICLE XOXXHI

The Confractor shall procure such policies of insurance as will protect him and the City against
claims under the Workmen's Compensation Acts and any other claims for damages for personal
injury, including death, which may arise from operation under this contract. Certificates of such
insurance, naming the City as a co-insured shall be filed with the City and affixed to this contract,
and shall be subject to the approval of the Engineers and the City for adequacy or protection. The
Contractor shall, before commencing performance of the gontract, at the Contractor’s own expense,
provide by insurance for the payment of compensation and the furnishing of other benefits under
chapter one hundred and fifty two of the General Laws to all persons to be employed under the
contract, and the contractor shall continue at the Contractor's owh expense, such insurance in full
force and effect during tern or the contract. Failure to provide and continue in force such insurance
as aforesaid shall be deemed a material breach of the contract and shall operate as an immediate
termination thereof, No cancellation of such insurance, whether by the insurer or by the insured,
shall be valid unless written notice thereof is given by the party proposing cancellation to the other
party and to the City at least fifteen (15) days prior to the intended Notice of Canceliation sent by the
pary proposing cancellation by registered mall, postage prepaid, with a refurn receipt of the
addressee requested shall be sufficient notice. This section shall apply to the legal representative,
trustee in bankrupfcy, receiver, assignee, trustee and the successor in interest of the confractor.

ARTICLE XXXIV

The Contractor shall within five (5) days of Notice of Award furnish the City with a Performance Bond
in an amount equal to fifty percent (100%) of the Contract sum as security for the faithful
performance of this Cantract and also a Labor & Materials Payment Bond in an amount equal to fifty
percent (100%) of the Contract sum as security for the payment of all persons performing labor on
the Project under this Contract and furnishing materials in connection with this Contract. The said
Performance and Labor and Materials bonds shall be affixed to this contract at its execution and
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have surety or sureties which are licensed to do business in the Commonwealth of Massachusetts
approved by the Law Department and Mayor of the City.

ARTICLE XXXV

During the performance of this contract, the Contractor agrees as follows:

1.

The Contractor will not diseriminate against any employee or applicant for employment
because of race, color, religion, sex or national origin. The Contractor will take affirmative
action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex or national origin. Such action
shall include, but not be limited to, the following: Employment, upgrading, demotion, or
transfer: recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this non-discrimination
clause.

The Contractor will, in all soficitations or advertisements for employees place by or on
pehalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex or national origin.

The Contractor will send to each labor union or representative of workers with which he has
a collective bargaining agreement or other contract or understanding, a notice to be
provided by the Contract Compliance Officer advising the said labor union or worker's
representatives of the Contractor's commitment under this section, and shall post copies of
the notice in conspicuous places available to employees and applicants for employment.

The Contractor will comply with all provisions of Executive Order 11246 of September 24,
1965, as amended, and the rules, regulations, and relevant orders of the Secretary of
Labor.

The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, as amended, and by rules, regulations and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to the Contractor's books, records, and
accounts by the Department and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

in the event of the Contractor's noncompliance with the non-discrimination clauses of this
contract or with any of said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the Contractor may be declared ineligible
for further Government contracts of federally assisted construction contracts in accordance
with procedures authorized in Executive Order 11246 of September 24, 1965, as amended,
or by rule, regulation or order of the Secretary of Labor, or as otherwise provided by Law.

The Contractor shall include the portion of the sentence immediately preceding paragraph
(1) and the provisions of paragraphs (1) through (7) in every subcoritract or purchase order
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant
to Section 204 of Executive Order 11246 of September 24, 1965, as amended, so that such
provisions will be binding upon each subcontract or purchase order as the Department may
direct as a means of enforcing such provisions, including sanctions for noncompliance,
provided however, thatin the event a Contractor becomes involved in, or is threatened with,
litigation with Sub~Contractor or vendor as a result of such direction by the Department, the
contract may request the United States to enterinto such litigation to protect the interest of
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the United States.

ARTICLE XXX\V1
The City shall have the right to terminate the Contract in whole or in part if:

A any representative made by the Contractor to the City in connection with the Contract
Documents shall be incorrect or incomplete in any material respect.

B. The Contractor fails to comply with the essential conditions of this agreement, that it shall
diligently pursue the development of this project. ltis expressly understood and agreed that
the Contractor shall notify both the Engineers and the City in the event delays occur which
delays affect the start of on-site labor or accomplishment of the project. Time is of the
essence of the completion of this project.

C. The intent and purpose of the Project is changed substantially so as to significantly affect
the accomplishment of the Project as intended.

D. The Contractor has violated commitments made by it in its proposal and supporting
documents or has violated any of the terms of conditions of this Agreement.

E. Any official, employee, Engineers attorney, Engineer or inspector of or for the City or any
State or local official or representative, becomes directly or indirectly interested financially in
the acquisition of any materials or equipment, or in any construction for the Project, orin the
furnishings of any service to or in connection with the Project, or in any benefit arising
therefrom.

F. The Contracior fails to report immediately to the City any change of authorized
representative(s) acting in lieu of or on behalf of the Contractor.

G. The Contractor fails to fuffill its bonafide minority and women business enterprise
commitments outlined in Contract Documents.

Should the City elect to terminate the Contract under clauses A, B, D, or G, the Contractor shall
forthwith repay to the City all money received by it under the Contract. The City reserves the right to
suspend the Contract and withhold further payment, or prohibit the Contractor from incurring
additional obligations pending corrective action by the Contractor or a decision by the City to
terminate the Contract unless the Project is completed to the satisfaction of the City.

ARTICLE YXXVII

The Contractor shall establish, maintain and preserve and the Contractor shall require each of its
Sub-Contractors to establish, maintain and preserve property management, project performance,
financial management, payrolls and reporting documents and systems, and such other books,
records and other data pertinent to the Project as the City may require. All such records shall be
retained for a period of six (6) years following receipt of final payment. The Contractor shall render
and shall require each of its Sub Contractors to render to the City or any authorized representative
of the City the right to inspect and monitor all work, materials, payrolls, record and personnel,
invoices and other relevant data and records pertaining fo the development and construction of the
Project. The Contractor shall give the Clty access to and the right to examine all records, books,
papers or documents related to the Project for the entire time period beginning with Project
commencement and ending six (8) years after final acceptance and final payment. The Contractor
shall provide such information on this Project as is required by the City
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ARTICLE XXXVIll

The Contractor shall furnish and install all "weather protection” materials in accordance with M.G.L..
5149, s44G, Chapter 497 of the Acts of 1870

A

»weather Protection" shall mean the temporary protection of that work adversely affected

p

rovide adequate working areas during the months of November through March as

determined by the Awarding Authority and be consistent with the approved construction
schedule to permit the continuous progress of all work necessary to maintain an orderly and
efficient sequence of construction operations.

Standards for such protection shall be established by the Deputy Commissioner of Planning
and Operations in the .Executive Office for Administration and Finance.

Responsibility for Weather Protection

1.

The entire responsibility for weather protection during construction until Substantial
Completion shall be assumed by the Contractor, who shall be liable for any damage to
any work caused by the Contractor's failure fo supply proper weather protection and
proper ventitation as required.

. Any work damaged by frost shall be removed and replace by the Contractor at the

Contractor's own expense and as directed by the Engineers.

It is to be specifically understood that the Contract shall do no work at any time or under
any conditions that he or she deems uhsuitable to the perfect execution of the Work.
This provision shall not be interpreted as constituting any waiver, release or lessening or
the Contractor's obligation to bring the Work to Substantiat Completion with the period of
time set forth in the Agreement.

ARTICLE XXXIX

1. The words defined herein shall have the meaning stated below whenever they appear in this

section;

A "Contractor” means any person, corporation, partnership, Joint venture, sole

proprietorship, or other entity awarded a contract pursuant to section thirty-nine M of
chapter 30, Sections forty-four A through H inclusive of chapter one hundred and forty-
nine

_"Contract’ means any contract awarded or executed pursuant to section thirty-nine M of

chapter thirty, or sections forty-four A through H, inclusive, of chapter one hundred and
forty-nine.

_"Records” means books of original entry, accounts, checks, bank statements and all

other banking documents, correspondence, memoranda, invoices, computer printouts,
tapes, discs, papers, and other documents or transcribed information of any type,
whether expressed in ordinary or machine language.

. "Independent Certified Public Accountant” means a person duly registered in good

standing and entitled to practice as a certified public accountant under the laws of the
place of the accountant's residence or principal office and who is in fact independent. In
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determining whether an accountant is independent with respect to a particular person,
appropriate consideration should be given to all relationships between the accountant
and that person or any affiliate thereof. Determination of an accountant's independence
shall not be confined to the relationships existing in connection with the filling of reports
with the Awarding Authority.

E. "Audif", when used in regard to financial statements, means an examination of records
by an independent certified public accountant in accordance with generally accepted
accountant in accordance with generally accepted accounting principles and auditing

standards for the purpose of expressing a certified opinion thereon, or, inthe alternative,

a qualified opinion or a declination to express an opinion for stated reasons.

F. "Accountant's Report”, when used in regard to financial statements, means a
document in which an independent certified accountant indicates the scope of the audit
which said accountant has made and sets forth said accountant’s opinion regarding the
financial statements taken as a whole with a listing of noted exceptions and
qualifications, or an assertion to the effect that an overall opinion cannot be expressed.
When an overall opinion cannot be expressed, the reason therefore shall be stated, An
accountant's report shall include as part thereof a signed statement by the responsible
corporate officer attesting that management has fully disclosed all material facts to the
independent certified public accountant, and that the audited financlal statement is a true
and complete statement of the financial condition of the contractor,

G. "Management”, when used herein, means the chief executive officers, pariners,
principal or other person or persons primarily responsible for the financial and
operational policies and practices of the contractor.

H. "Accounting terms”, unless otherwise defined herein, shall have a meaning in
accordance with generally accepted accounting principles and auditing standards.

2. The Contractor shall make, and keep for at least six years after final payment, books,
records, and accounts which in reasonable detail accurately and fairly reflect the
transactions and dispositions of the contractor, and

A. Until the expiration of six (6) years after final payment, the Awarding Authority, the Office
of the Inspector General and the Deputy Commissioner of Capital Asset Management
shall have the right to examine any books, documents, papers or records of the
Contractor of his or her Subcontractor that directly pertain to, and involve transactions
relating to the Contractor or his or her Subcontractor, and

B. if the agreement is a contract as defined herein, the Contractor shall describe any
change in the method of maintalning records or recording or recording transactions
which materially affect any statements filed with the Awarding Authority, including inthe
Contractor's description the date of the change and reasons thereof, and shall
accompany said description with a letter from the Contractor's independent certified
public accountant approving or otherwise commenting on the changes, and

C. lthe agreement is a contract as defined herein, the Contractor has filed a statement of
management on internal accounting controls as set forth below prior to the execution of
the contract, and

D. If the agreement is a contract as defined hersin, the Contractor has filed prior to the
execution of the contracts and will continue to file annually, an audit financial statement
for the most recent completed fiscal year as set forth below.

E. The Contractor shall file with the Awarding Authority a statement of management as to
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whether the system of interna! accounting controls of the Contractor and its subsidiaries
reasonably assures that:

1. transactions are exescuted in accordance with management's general and
specific authorization, :

2 transactions are recorded as necessary fo permit preparation of financial
statements in conformity with generally accepted accounting principles, and to
maintain accountability for assets,

3. access to assets is permitted only in accordance with management's general or
specific authorization; and

4. the recorded accountability for assets is compared with the existing assets at
reasonable intervals and appropriate action was taken with respect to any
difference.

3. The Contractor shall also file with the Awarding Authority a statement prepared and signed
by an independent certified public accountant, stating that said accountant has examined
the statement of management on internal accounting controls, and expressing an opinion
as to:

A. Whether the representations of management in response to these paragraphs are
consistent with the result of management's evaluation of the system of internal
accounting controls; and

B. Whether such representations of management are, in addition, reasohable with respect
to transactions and assets in amounts which would be material when measured in
relation to the applicant's financial statements.

The Contractor shall annually file with the Awarding Authority during the ferm of the contract a
financial statement prepared by an independent certified public accountant on the basis of an audit
by such accountant. The final statement filed shall include the date of final payment. All statements
shall be accompanied by an accountant's report.

The Office of Inspector General, the Deputy Commissioner of Capital Planning and Operations and
the Awarding Authority shall enforce the provisions of this section. The Deputy Commissioner of
Capital Planning and Operations may after providing an opportunity for the Inspector General and
other interested parties to comment, promulgate pursuant to the provisions of the chapter thirty A
such rules, regulations and guidelines as are necessary to effectuate the purposes of this section,
Such rules, regulations and guidelines may be applicable to the authorities. The contractor’s failure
to satisfy any of the requirements of this section may be grounds for disqualification pursuant to
section forty-four C of chapter ocne hundred and forty-nine.

ARTICLE XL

The Contractor shall not employ any alien in the United States in violation of the immigration and
Nationality Act or any other law, convention, or treaty of the United States relating to the immigration,
exclusion, deportation, or expulsion of aliens.

ARTICLE XLli
The Contractor and its Sub-Contractors shall use raw material mined or produced in the United
States and from United States Manufacturers substantially made from materials mined, produced or

manufactured in the United States.
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ARTICLE XLIt

Each and every provision of law and clause required by law to be inserted in this contract shall be
deemed to be inserted herein and the contract shall be read and enforced as though it were
included herein, and if through mistake or otherwise any such provision is not inserted, or is not
correctly inserted, then upon the application of either party the contract shall forthwith be physically
amended to make such insertion.

ARTICLE XLEH

The Contractor shall give special consideration, consistent with existing applicable collective
bargaining agreements and practices to the employment on the Project of qualified disabled
veterans defined in 38 USC 2011 (1), and to qualified Vieinam era veterans defined in 38 USC 2011

(2) (A).

ARTICLE XLV

The laws of the Commonwealth of Massachusetts shall govern this agreement, unleés oiherwise
specified. Any action, whether at law or equity, shall be brought only in the Superior Court of

Hampden County, or the Federal District Court for the district of Massachusetts, sitting in
Springfield.

ARTICLE XLV

SECTION 3 CLAUSE

All Section 3 covered contracts shall include the following clause (referred to as the
"Section 3 Clause”):

A. The work to be performed under this contract is subject to the requirements of Section
3 of the Housing and Urban Development Act of 1968, as amended, 12 U.8.C. 1701u
(section 3). The purpose of section 3 is to ensure that empioyment and other econamic
opportunities generated by HUD assistance or HUD-assisted projects covered by section
3, shall, to the greatest extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part
135, which implement section 3. As evidenced by their execution of this contract, the
parties to this contract certify fhat they are under no contractual or other impediment that
would prevent them from complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers
with which the coniractor has a collective bargaining agreement or other understanding,

if any, a notice advising the labor organization or workers' representative of the
contractor's commitments under this section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both employees and applicants for training and
employment positions can see the notice. The notice shall describe the section 3
preference, shall set forth minimum number and job tities subject to hire, availability of
apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking applications for each of the positions; and the anticipated
date the work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to
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compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this section 3 clause, upon a
finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. The
contractor will not subcontract with any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found In violation of the regulations in 24

CFR Part 135.

E. The contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the contractor is selected by before the contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR part
135 require employment opportunities to be directed, were not filled to circumvent the
contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from future HUD
assisted contracts.

G. With respect fo work performed in connection with section 3 covered Indian housing
assistance, section 7{b) of the Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work ta be performed under this contract. Section
7(b) requires that to the greatest extent feasible (i) preference in the award of contracts
and subcontracts shall be given to Indian organizations and indian-owned Economic
Enterprises. Parties to this contract that are subject to the provisions of section 3 and
section 7(b) agree to comply with section 3 to the maximum extent feasible, but notin
derogation of compliance with section 7(b).

IN WITNESS WHEREOF the City of Springfield has caused these presents to be signed in its name
and behalf, by its Office of Disaster Recovery, with the approval of its Mayor and the said Contractor
has caused these presents to be signed in the contractor's named and behalfby  its hereto duly
authorized the day and year the same is signed by all necessary parties, on the latest date noted

below.

CONTRACTOR CITY OF SPRINGFIELD

ay: Ottty AL BY: L | nae
ACCUTEGH INSULATION & CONTRACTING INC. OFFICE OF PROCUREMENT

g0l il- saa00-0Y0iY 275 778,00
UM APPROVED AS TO APPROPRIATION

PURSUANT 7O M.G.L, 74;’*@1(: / APPROVED:
o e e bty AL N
/co’MPTROLLEﬁ 4 e BY:

/ OFFICE OF DISASTER RECOVERY
PPROVED AS-TOFD
) REVIEW AND APPROVED:
BY: (-t A }-9*3/ %’”‘3
LAW DEPARTMENT C et ,
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BID NO. 14-243 O0P’14 BCi#20141106 V 212

CORPORATE CERTIFICATE
I Gloria Jenkinps , & resident of Whately
in the State of Massachusetts 7 , DO HEREBY CERTIFY: that T am the

Clerk / Secretary of ACCUTECH INSULATION & CONTRACTING INC., a Cotporation duly

organized and existing under and by virtue of the laws of the State of _ Massachusetts

and that I have custody of the records of such Corporation; and that as of the date herein after below recited

Jennifer Keefe *

(Officer)
is the Treasurer of such Corporation and is duly authorized
(Title)
1o execute and deliver in the name and.on behalf of the Corporation the following;

DEMOLITION / DECONSTRUCTION REMOVAL AND SITE WORK AT VARIOUS PROPERTIES
(259 EASTERN AVENUE AND 187 PINE STREET)

Witness WHEREOF, T have hereunto set my hand and affixed the Corporate Seal

of such Corporation this 28 day of _ May ,2014

(Affix)
{Seal)
(tHere}

“Clerk./Secretary
* THIS MUST BE THE NAME OF THE PERSON AUTHORIZED IN YOUR BY-LAWS
TO SIGN CONTRACTS

«# SINCE AN OFFICER CANNOT CERTIFY BIMSELF, THIS MUST BE SIGNED BY
SOMEONE OTHER THAN THE ONE SIGNING THE CONTRACT




Sy ab.
g—‘/

CERTIFICATE OF LIABILITY INSURANCE

' nmémﬁhbfvwv) :
5/28/2014

GERTIFICATE DOES NOT AFFIRMATIVELY OR

"THIS CERTIFICATE IS ISSUED AS A WATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
NEGATIVELY AMEND, EXTEND OR
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HMOLDER.

ALTER THE COVERAGE AFFORDED BY THE POLICIES

_ certificats holder in lieu of such endorsement(s).

~TMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the paolicy(ies) must be endorsed.’
the terms and conditions of the policy, certaln policies may require an endorsement. A statement on this cerlificate does not confer rights fo the

if SUBROGATION IS WAIVED, subject to

'] PRODUCER
Webber & Grinnell
I8 Morth King Street

]f&_ma) 592—&45:: B
‘_-.CMGI.nto'sh@wabbarandg_rinna,ll.céﬁa ST i

SAMeCT cheryl zzmMoIntosh, CISR..

Accutech Insulation & Contracting, Inc:

_ _ INSUBER(S) AFFOROING GOVERAGE NAIC #
|| Northampton MA 01060 msurerA Everest Indemnity/REU T ]
INSURED ' msuamé Litation ; 40274

wsurerc:Granite State/RSG/RT

PO Box 376 ‘INSURER B-: _ e e
INSUREREY e e L
[Ludlow MA. 01056 ) INSURERF : ‘
_COVERAGES CERTIFICATE NUMBER:Exp. 11/2014 REViSION NUMBER:. ,

TS 1S TO GERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW TIAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY FPERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
GERTIFICATE MAY BE SSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES: LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. :

Tﬁgﬂ TYPE OF INSURANGE Tsh _wﬂ? POLICY NUMBER = ﬁﬂ%ﬁrﬁﬁn ﬁmﬂ%ﬁ) . LIMITS .
‘ 7 Ep]qemumaluw - EACH OGCURRENCE |8 5,000,000
X | COMMERCIAL GENERAL LIABILITY : : | PREMISES [En ocoyronce) | 8 50,000
A ’ x_l CLAIME-MADE ‘OGCUR : EFAML05114131 jLi/4/2013 ]_'1“/2014 | MED.EXP. (Any cneperson) ... | §- - . - 5,000
| X | Contractors Pollution foverage for Mold: PERSONAL 5 ADY INJURY | § ‘5,000,000
1 x| protessional Liability $1M/$1M GENERAL AGGREGATE __ |s 5,000,000
GEN'L AGGREGATE LIMIT AFPLIES PER: ‘ PRODUGTS - COMPIOP AGG | § 5,000,000
lroueel (B8 [l | - N "
© | AUTOMOBILE LIABILITY ‘ , C(EOB MEINED SINGLE HMT | 1_000,000
B | ANvauTO L ‘BODILY INJURY (Per gerson) |8 _
1 gbLTg‘éVNED BZCSZ 2/1/2014 2/1/2015 | BODILY INJURY (Por acaidert)| § -
X | Hirep AUTOS | : ! TROFERNDAVACE | s — |
Urinsured motorist BI spliL u}m( ¥ 20,000
UMBRELLA LIAB QCCUR EACHOCCURRENGE | § '
| Excess LB GLAIMS MADE ‘AGGREGATE 18
- Ipen || Rementions _ - is
C. | WORKERS COMPENSATION ] x | S STAT. o CiaEE
AND EMPLOYERS' LIABILITY Yin ] lmax M 1_5‘ | ER
.gl;;' gE&ﬁE‘ﬂ%E’&EﬁBEE’S%‘ECUT'VE WIA 11/a/2013 51/4/2014 E.L, EACH ACCIDENT . .. . - ‘5 1,000,000
2?11:?;{;3;; N FC005319996 EL DISEASE - EAEMPLOYFEL 8 1,000,000}
DESCRIPTION OF OPERAHO!USh?Icfw E.L, DISEASE - POLICY LIMIT | § 1,000,000

RE:
Pine Streat)

BESCRIPTICN OF OPERATIONS / LOCATIONS JVEHICLES (Attach ACORD 401, Additioral Remarks Schadule, If mora space is required)
Demolition/Deconstruction Removal and Site Work at

various properties (259 Eastern Avenue and 187

CERTIFIGATE HOLDER:

_ CANCELLATION

City of Springfield
36 Court Street, Reom 307
Springfield, MA 01103

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELWERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

R Webbar, CIC/SANDI QEM@MA

i
ACORD 25 {2010/05)
INS025 (201005)01

© 1965.2010 ACORD CORPORATION. Al rights reserved.

The ACORD name and logo are registered marks of ACORD



PERFORMANCE/PAYMENT BOND #«os702615
BID NO. 14-243 C#20141106 OOP’14 V212

KNOW ALL MEN BY THESE PRESENTS THAT ;ACCUTECH INSULATION & CONTRACTING ;
INC., 100 STATE STREET, BUILDING 119, LUDLOW, HAMPDEN COUNTY,
MASSACHUSETTS, 01056. Hereinafter called the PRINCIPAL, a5 Principal and VVestchester Fire Insurance Company
a corporation duly established by law and having a usual place of business in_Bala Cynwyd, PA County,
hereinafter called the SURETY, as Surety, which js avthorized to do a surety, guaranty and indemnity business in the :
Commenwealth of Massachusetts, and has comiplied with all the requirements of law for the transaction of such a *
business in said Commonwealth, are holden and stand firmly bound unto the City of Springfield, a corporatjon duly

established by law in the County of Hampden, in said Commonwealth, Hereinafter called the OBLIGEE, in the sum of:

TWENTY ONE THOUSAND AND THREE HUNDRED AND FOUTY FOUR DOLLARS AND 00/100

\ 259 Eastern Avenue _ ‘ ($21,344.00)
SEVENTEEN THOUSAND AND FOUR HUNDRED AND FIFTY FOUR DOLLARS AND 00/1 00
187 Pine Street ($17,454.00)

TOTAL: THIRTY EIGHT THOUSAND AND SEVEN HUNDRED AND NINETY EIGHT DOLLARS AND 00/100
L - ($38,798.00)

to:the payment of which to the-said City of Springfield, or its successors or assigns, we hereby jointly and severally bind ourselves, our

sutcessors and assigns, ‘ o :

THE CONDITION of this cbligation is suth . __ that, WHEREAS the said ;

Principal bas entered into a written contract with the said City of Springfield May 21,2014,

DEMOLITION / PECONSTRUCTION REMOVAL AND SITE WORK AT VARIOUS PROPERTIES
(259 EASTERN AVENUE AND 187 PINE STREET)
NOW THEREFORE, if the said Principal shall truly and faithfully perforin and do all the things which the said
Principal agrees, promises and covenants in said contract to do and perform at the times and in the manner in said
contract set forth; and if said Principal and said Surety shall jointly or severally indemnify the obligee against any loss or
damage directly or indirectly arising by reason of the fajlure of the Principal to faithfully perform said contract at the time
and in the manner aforesaid, then this obligation shall be void, otherwise to remain in full force and effect.

IN'WITNESS WHEREOF the said Principal, hins causcd these presents 1o be signed and its official seal hereto
affixed in triplicate by its -thercunto duly authorized and the said Surety, has
caused these presents to be signed'and its official seal hereto affixed in triplicate by its Attorney In Fact
T witness we bereunfo set our hands and seal this 30th day of May . 2014

PRINCIPAL: ACCUTECH INSULATION & CONTRACTING INC. ‘
SURETY: YWestchester Fire Insurance Company

BY: g ,/WZJU M!,& RY: k@ L ﬁ‘%z’/g) é@,

1s: |V EASUEr | ITS: _Aftorney In Fact
CORPORATE SEAL " CORPORATE SEAL :
(Affix) (Affix) ;
 (Sea) (Seal) §
il = r
s st o Form: % ;g‘% >

T ASSOCIATE CITY SOLICITOR T DOMENIG T. SARND, MAYOR




- LABOR & MATERIALS BOND
BID NO. 14-243 OOP’14 C#20141106 V212

Know all men by these present, that ACCUTECH INSULATION & CONTRACTING INC., 100 STATE
STREET, BUILDING 119, LUDLOW, HAMPDEN COUNTY, MASSACHUSETT 8, 01056. hereinafter

calied PRINCIPAL, as principal and Westchester Fire [nsurance Company 4 cotporation duly established
by law and havmg a usual place of business {a Bale Cynwyd _PA County, hereinafter called the SURETY, as
Surety, which is authorized to do a surety, gnaranty and mdemnity businest in the Commonwealth of Massachusetts, and has complied
witk all the requirements of law for the transaction of such a business'in said Commonwealth, are held and stand firmly bound unto the
City of Springfield, a corperation duly established by law in the Cotnty of Hampder, in said CommonWealﬁ:, hereinafter call the
QBLIGEE,

As surety, you are held and firmly bound unto the-CITY OF SPRINGFIELD in the sum-of

TWENTY ONE THOUSAND AND THREE HUNDRED AND FOUTY FOUR DOLLARS AND 00/100

259 Eastern Avenue ($21,344.00)
SEVENTEEN THOUSAND AND FOUR HUNDRED AND FIFTY FOUR DOLLARS AND 00/100
187 Pine Street ($17,454.00)

TOTAL: THIRTY EIGHT THOUSAND AND SEVEN HUNDRED AND NINETY EIGHT DOLLARS AND 00/100
($38,798.00)

Lawful money of the United States of American, to be paid to the City Treasurer, Springfield, Massachusetts
for payment, well and truly made, we bind ourselves, our representative heirs, executors, adminisirators,
successors and assigns, jointly and severally, firmly by these present. Whereas, the said principal bas made &
cofitract with the City acting through its Mayer, Chief Procurement Officer under date of May 21, 2014,

DEMOLITION / DECONSTRUCTION REMOVAL AND SITE WORK AT VARIOUS PROPERTIES
(259 EASTERN AVENUE AND 187 PINE STREET)

Now the condition of this obligation is such fthat if the principal shall pay for all labor performed or furmished
and for all materials used or employed in said contract and in any and all duly authorized modifications,
alterations, extensions of time, changes or additions to sald contract that may hereafter be made, notice to the
surety of such modifications, alterations, extensions of time, changes or additions being hercby waived, the
foregoing to include any other purposes or items set out in, and to be subject to, the provisions of Massachusetts
‘General Laws Chapter 149, as amended, then this obligations shall becomie null and void; otherwise it shall
remain in full force and virtue. _

In witness we hercunto set our hands and seal this _30th day of May 2014

PRINCIPAL: ACCUTECH INSULATION & CONTRACTING INC,

Westchester Fire Insurance Company

: SURETY:
o 7

BY: 9{ /WMM /{ﬁﬁ/@&f BY: % s V,O - @m/
s /EG Lt | ITS: _Aftomey In Fact
CORPORATE SEAL CORPORATE SEAL:

(Affix) {Alfix)

(Sext) (§ea)

(Bere) - . {Here)

Approved By:

APW -

ASSOCIATE CITY SOLICITOR ) DOMENIC J. SARNG, MAYOR




Power of
Attorney

nia pursuant to the

nis of the Chmpany

eal af the Company or

its true and Iaw’r‘uf attornéy-
b in the nature thereof i in

COMMONWEALTH OF PENNSYLVANIA
COUNTY OF PHILADELPHIA

the said corporate se
of said Company, refe

ot to make: Bxeoute, seal and detiver on its behalf4nd as its act and‘deed any and ‘all binds,

ero oerts(§2,000,000.00) and the

EXECUTE ANY BQ

THE RACK OF THIZ DOCUHMENT LISTS VARIOUé SECURITY FEATURES

THAT WILL PROTECT AGAINST COPY COUNTEREEIT AND ALTERATION,




Tnvitation To Bid For Demélition/Deconstruction BidNo.14-243
City of Springfield, Massachuseits Aprl, 2014
BID FORM
S FER A DEMOLITION OF PROPERTIES

Bid No.14-243 Opening Date: May 15, 2014

J’gg!aez—o v

ferRt

Qoldyoé

~:21° 1 Avi-The uadersigned proposes-to- furnishralltabor and materials required for the demolition or deconstruction of the
- below referenced properties; in Springfield; Massachusetts, in accordance with the accompanying specifications
oot prépered by the City of Springfield; Office of Disaster Recovery for the comtract price specified below, subject

..~ - fo-additions and deductions according to the terms of the specifications.

B. This bid included addenda numbered 1, , ,

i, C. ‘The contractwill beawarded:to-the lowest qualified bidder. The City reserves the right to award properties

individually. Please insert bids below:

253 Eastern Avenue $21, 344 nn‘
187 PBine Street - $17,454.00
..192-194 Quincy Street $314,332.00
43 Stebbins Street $46,270.00
Total Proposed Price for
_Demolition of All Properties: $118,400.00

- D..+'Théundersignedias bidder declares:thatthe only persons or parties interested in this proposal as principles are

++ those named' thereir, that this proposalisithade with out collusion with any other firm; that the undersigned has
- carefully’-examined:the location..of .the: proposed work, that proposed form of contract and the plans and

*.:described and according to the City’s requirements therein set forth.

- specifications: thegein referred to; andi themundersigned proposes and agrees if this proposal is accepted that he
-« rwillcontract with -the-awarding avthosity:to:provide all necessary machinery, tools, apparatus and other means of
-constructon to do-alivwork and furnish:all materials specified in the contract in the manner and time therein

Ve Bl The undbr»siglledi’hgrc&s_\ that. #f'hé isselested as General Contractor, he will within five days, Saturdays, Sundays

fpe b amdTegal holidays; excluded,: after:tpresentation thereof by Awarding Authority, execute a Contract in
Ce e et accordancéd. with thetefiostof this bid Apdrfurnish a Performance Bond and also a Labor & Materials or Payment
Lo ot JBond; each-of asurety comipany qualifiedrtordo business under the laws of the Commonwealth and satisfactory

170, -to the Awarding Authority amd-each.inythe sum of 100% of the contract price, the premiums for which are to be

.+ paid by the General Contractor and are included in the contract price.

F.'. The undersigned hereby:agrees thatall svork is to be completed within forty five (45) calendar days from the

,wen %t .. date of thé exéciftion ofithe:contrct ofuthe fssuance of a Notice to Proceed. The Office of Housing director or

L. . vheraythorized represéntative may grantadditional time in which to complete the work if an emergency arises.
R i+ Payment by the Contracterof twé-hundred fifty ($250) dollars for each and every calendar day the Contract
.+t :'extends beyond thé stipulated fimé; as Jiguidated damages, is hereby agreed to. The City may, at its discretion

Y and in writing, extend the time for completion of the work.

© ; G. :The tmdersigned hereby certified thathe/she is able to furnish Jabor that can work in harmony with all other
' " ielements of labor employed or to bé employed on the work and that he/she will comply fully with all laws and

. tegulations applicable to the awards made subject to section forty-four A.

BID FOEM




Invitation To Bid For Demolition/Deconstruction - Bid No.14-243
City of Springfield, Massachusetts April, 2014

H. The undersigned forther certifies under the penalties of perjury that this bid in all respects bona fide, fair and
made without cellusion or frand with any other person. As used in this subsection, the “person” shall mean any
natural person, joint venture, partnership, corporation, or other business or legal entity.

I. The undersigned certified under penalties of perjury that the said undersigned is not presently debarred from
doing public construction work in the commonwealth under the provisions of section twenty-nine F of chapter
29, or any other applicable debarment provisions of any other chapter of the Grencral laws or any mle or

regulations promulgated there uuder e

Date: 5 4 15 ; 20l4

AccuTech Insulation & Contracting Ime.
(Name of General Bidder)

By: Jennifer Keefe . Treasurer
(Name of Person Signing Bid & Title)

BY%U%M KQ/U'L/

T/ (Sigpaturd of Person Signig Bid)

1480 State St. Bldg 119 PO Box 376

{Business Address)
Ludlow MA ' 01056
{City) (State) (Zip Code)
(413 ) _583-5560 _ (413 ) 583- - 5555
(Business Phone) A (Fa_x) L

e Ifa comofaﬁon, it must be signed and sealed by a duly anihonzed officer. . .
e Ifa partnership, so state, and give names and residential addresses of all partners.

- Ifan individual, so state, and give residential address if different from business address and sign.

BID FORM 2




i

Invitation To Bid For Demolition/Deconstruction : ; Bid No.14-243

City of Springfield, Massachnsetts . © ' Aprl, 2014
BID FORM
DEMOLITION OF PROPERTIES R A S
Bid No.14-243 Opening Date: May 15, 2014 N L T

AL *Fheundersigned propuses to-furnish allabor and materials rcqujre'd forthe demelition prdeconstruction ofdher -~ 1 ° 0 1y

. below referenced properties;.in Sprirgfield; Massachusetts, in accordance with the ageompanying specificatidng - .- -+ =~ -.ina.
" prepared by the City-of Springfield, Office of Disaster Recovery for the:contract pncc spémﬁed below subject. e ey
to additions and dednctions according to the temms of the specificationsidi <+ i 'cducdonn wier Ly sdhe b 0 L o

B. This bid included addenda numbered 1 s oo ngewty o wioclesdbmenennioe] 1 ‘ —

C. “The confract will be:awarded to the Jowest qualified bidder. The Cityreservesithetightte:award propertiesst .ot "o T

individnally, Please ipsert bids below: EAN IS UL TE SN AR TR TR R SR T
259 Eastern Avenus $21_ 344 00 LB \
187 Pine Street ‘ $17,454.00 PO T et Doy,
192-194 Quincy Street $33,332.00 ST N T S B S e e
43 Stebbins Street $46,270.00 R S . S
Total Proposed Price for : Teshiy teopid .
.. Demolition of All Properties: §118,400.00  t)evieniiig ol Vi Prancsih s BTN

*. D..'The mndersighedras bidder declares that-the-only persons or partié§ interésted in this proposal-as:principleS.are . ;1w * &y fin

theose named thefeir; that this proposal-is'made with out collusion 'with any:other. firm; that the. undersiphedhias - . it~ lanh,
* .- carefully’ examined: the loeation:.of .the- proposed work, that proposed’:form. of confract and: the plamsjand.- * ».n. e
specifications: therein refeired toy and! theundersigned proposes and agrees.if this. proposalris dcoepted fhat he .- w7, 1 e
+ will contract with the-awarding authority.4o:provide all necessary machinery, tools; apparatms.and other meatis of. - 1. -0 ooy
-cohstruction to do all work and furnisR:all materials specified in the contract in ﬂ;c manner and fime therein - . . .. ... . .o
.:described and according to the City’s requirements therein set forfte. - O N (TR RTS S AR SRR T

"« B, - The undérsigned: agrets-that. if he-i3:selectéd:as General Contracton, he ovill within five days, Saturdays, Sundays . - -+ - . sk

and:: Jegal -holidays; excloded, - aftes.tpresentation thereof by Awardimg: Authority, execntela Contractdn.... 7. t..w. 1
. raetordahos with thetermbiofithis bid adifumish a Performance Bond: afid:also. a Labord& Matedals or Paytfient - : .0 . = pis

. 'Bond, eack of & surety comipany:qualiffiedttordo business under the Jaws of the Commonwealth.and ;safisfactory ~ 50 ¢ b
-0 the Awarding Authority 4md each.inrthe sum of 100% of the contract pnce the: premmms for whlch are to bc Teno s e v

. -paid by the General Contractor and are included in the confract price.! v ™= .o b v mg o ot N
~» F.. The undersigned hereby agrees thatall svork is to be completed within forty five (45) calendar days fromy the >+ -~ 1 "2
+. date of the exécttionvthe contrdct onthe issuance of a Notice to Procesili The Officeof Housing director eriz .o, =« "1 Voes

: her anfhorized represéntative may grantadditional time in which to:complete the work if an emergency arises): - & . .

* + Payment by the Contractor-of twé-hundred fifty ($250) dollars for each and every calendar.day the Contract - A
‘extends beyond the stipulated timeé; as Hauidated damages, is hereby. agreed to. The' Clty may, a.t Its dJSCICt[Dn D < hus

and in writing, extend the time for completion of the work. O Dol Boee R

G. The undersigned hereby certified thatihe/she is able to furnish labor thatcan work:in harmony with all othier - Wi

" ‘elements of labor employed or to be employed on the work and that hefshe will camply fuily with all laws and %
regulations applicable to the awards made subject to section forty-four As' S TRy

BID FORM 1




Yo7 - BidNo.14-243 -

Invitation To Bid For Demolifon/Deconstruction -
Aprl, 2014

City of Springfield, Massachusetts

H. The undersigned further certifies under the penalties of perjury that this'bid in all respects bona fide, fair and
made without collusion or fraud with any other person. As used in this’ subsectlon, the ‘person shalI mean any
naiural persor, joint venture, partnership, colporatmn, or other business of fegal cnttty

I. The undersigned certified under penalties of perjury that the ‘said Lmdermgued is-not présently ‘debared from

~ dbing public constructlon work in the commonwealth under the prevmoﬁs ‘of secnoﬂ ‘mehty mne F of chapter- R

sepm e

PRV Ce
:.,"‘l:.‘ I T EE

regulanons promlﬂgated there undsr '

- Date .5 4 15 ;2014 ‘ Pas 8 "t
AccuTech Insulation & Contracting Ine. ATEE 0t I SER S R I g
TR (NameofGeneralBldder) : . SN
By: Jenpnifer Keefe - Treasurer T R I vy

. (Name of Person Signing Bid & Title) B RN TS P
By%UuLm Aogle
(Slgnaturé of Person Signing Bid) £l i ! ;
' 100 State St. Bldg 119 PO Box 376 ST RS DI -
(Business Address) : iy
- Litdtow : MA U MOse. .
(City) (State) (Zip:Code) Lt
3 ) sg3-5500_. I3 ) 58324 L BB
"(Business Phone) o o (Fax) L

R

et Ifa borpor‘aﬁdn, it must be signed and sealed by a duly authorized officer; - -
_If a partnership, s state, and give names. and residential addresses.of 4ll-partners. - .

. & Ifan individual, $o state, and give residential address if different from buisisess address and sign

e

EBID FORM



Office of Procurement

City Hall

36 Court Street, Room 307
Springfield MA 01103
(413) 787-6284 f. 787-6295

May 9, 2014

Addendum No. 1

Subject: Bid No.14-243~ IFB: Demolition/Deconstruction Removal and Site Work of Various Properties
(259 Eastern Avenue, 43 Stebbins Street, 192-194 Quincy Street, 187 Pine Streef)

OPENING: 2:00PM, May 15, 2014

LADIES and GENTLEMEN:

THIS IS AN ADDENDUM TO WHICH SPECIAL ATTENTION SHOULD BE GIVEN IN ORDER TO PRESERVE
THE VALIDITY OF ANY PROPOSAL SUBMITTED PURSUANT TO THE ABOVE REQUEST.

City Response to guestion received.

Question: Are the permit fees waived?
Answer: No

Question: Has any abatement been performed on these properties?
Answer: Not o our knowledge. It will be the contractor's responsibility perform any and all

abatement af the properties. |
!

Question: Have any of the properties been condemned? !
Answer: Some of the properties may have been condemned, however, it is the City position that R
none of the properties are currently habitable and therefore could be considered condemnable. e

Question: Have any of the properties had their utilities disconnected? If so which properties and

which utilities?
Answer: Not to our knowledge. it will be contractor's responsibility to coordinate and confim
te rmination of all utilities.

Pzge 1 of 2




Addendum No. 1
Subject: Bid No.14-243- IFB: Demolition/Deconstruction Removal and Site Work of Various Properties

(259 Eastern Avenue, 43 Stebbins Street, 192-194 Quincy Street, 187 Pine Street)

Question: Could you publish the walk through list?
Answer: Please see below list

» Keith Jenkins AccuTech Insulation & Contracting !
» Fran Mason Compass Restoration
« Dale Unsderfer Western Mass Demo

e William Arment Charlie Arment Trucking

e Andrew Mirkin Associated Building Wreckers

» Charlie Arment Charlie Ament Trucking

« Bob Morgan Jay Moore Enterprises

e Gary Horne Hastie Fence

Question: Regarding 259 Eastern Avenue, is the pipe insulation negative for asbestos?
Answer: The insulation on fittings was previously removed. However, there is still residual debris on
ten (10) fittings that will require abatement by the contractor.

Question: Regarding 259 Eastern Avenue, who is supposed to file the AWP for the window removal?
Answer: The contractor. -

Question: Regarding 192-194 Quincy Street, the report says four (4) each for exterior window
glazing, which four (4) would that be?
Answer: Attic windows

Question: Regarding 192-194 Quincy Street, who s supposed to file the AWP for the windows?
“ Answer: The contractor.

Question: Regarding 187 Pine Streetf, who's responsibility is it to pump out the 3 feet of water in the
basement? Where would it be pumped to? Does it need to be filtered, while it's being pumped?
Answer: The City of Springfield, Fire Department has already pumped the water from the basement

of this property.

If you have sent your response, you may send any changes to the Office of Procurement before the
time for opening. These must be sealed with the name of your firm and the bid number clearly
marked on the envelope. :

Sincerely,
Lauren Stabilo |
Chief Procurement Officer : i

Please acknowledge receipt of this addendum by signing below and returning to this office via i
fax to (413) 787-6295 or email fo Istabilo@springfieldcityhall.com '

Signed: Q’(J ZUMM/IJ @LQ——’ Tresasurer
% ’ (Title)
Company: AccuTech Insulation & Contracting Inc.

(Please print)

Page 2 of 2



COLLUSION OR FRAUD STATEMENT

THE UNDERSIGNED CERTIFIES UNDER PENALTIES OF
PERJURY THAT THIS BID IS IN ALL RESPECTS BONA FIDE,
FAIR AND MADE WITHOUT COLLUSION OR FRAUD WITH

ANY OTHER PERSON. AS USED IN THIS SECTION THE
WORD “PERSON” SHALL MEAN ANY NATURAL PERSON,
JOINT VENTURE, PARTNERSHIP, CORPORATION OR
OTHER BUSINESS OR LEGAL ENTITY.

Jennifer Keefe

(NAME OF PERSON SIGNING BID)

- (SIGNATURE)
AccuTech Insulation & Contractimg Ime.
(COMPANY)

THIS FORM MUST BE SIGNED & RETURNED WITH YOUR BID OFFER. FAILURE TO SUBMIT
THIS FORM IS CAUSE FOR IMMEDIATE REJECTION.



DCAM OSHA Safety Statement

Chapter 306 of the Acts of 2004, An Act Relative to the Health and Safety of Public
Construction Projects, amends Section 39M of Chapter 30 of the Massachusetts General
Laws. In summary fashion, the Act states that the lowest responsible and eligible bidder
[who is awarded the ¢.30 or c.149 contract] shall certify that all employees to be
employed at the worksite will have successfully completed a course in construction safety
and health approved by the United States Occupational Safety and Health Administration
that is at least 10 hours in duration at the time the employee begins work and shall furnish
documentation of successful completion of said course with the first certified payroll

report for each employee.

Please sign below to acknowledge the requirement of Chapfer 306 of Acts of 2004.

AceuTech Insulation & Contracting Tne
(Please print business name of bidder)

Signed by: Q:{Q/Wl/(//f-{’/\/ KQ},/z,L,/ 5/15/14

(Please sign and date)




MBE/WBE FORM 1

BIDDER'S/PROPOSER'S CERTIFICATION

(This form is to be completed for all bids/proposals)

The undersigned bidder/proposer hereby certifies he/she will comply with the
minority/women workforce percentage ratio and specific affirmative action steps contained in this
program and will make good faith best efforts to comply with the Minority/Women Business
Enterprise goals under these contract provisions, as well as all other requirements deemed
necessary by the Contract Compliance Officer for this type of contract.

Ridder will include in any contract with a subcontractor the following conditions:

"The subconiractor agrees that he/she shall make good faith best efforts to comply with the
Minority/Woman Workforce Ratio and the Minority/Women Enterprise compliance
specified in the City of Springfield's Minority/ Women Business Enterprise Program
attached to the project specification.”

AccuTech Insulation & Contracting Inc.

- Name of firm

Ot prugin Koofe

Sigriature of Bidder/Proposer (authorized representative)

Treasurer

Title

shslid
Date

THE AWARDING AUTHORITY MAY REJECT ANY BID/PROPOSAL NOT
ACCOMPANIED BY THIS CERTIFICATION.

THIS FORM TO BE SUBMITTED BY THE BIDDER WITH THE BID/PROPOSAL, AND
SIGNED BY THE BIDDING COMPANY IF THE REQUIRED INFORMATION IS
PROVIDED OR NOT.




MBE/WBE FORM 2
MBE/WBE UTILIZATION REPORT

_ The City of Springfield in its commitment to pedal opportunity for all its citizens and businesses,

through the policies of the City requires all bidders on this project to make good faith best efforts
to achieve the MBE/WRBE participation goals. Bidder certifies that it intends to use the following
utilization of such MBE/WBE's which shall include subcontractors, consultants, materials and
supplies contracts. Bidder certifies that it will make substitution only as approved by the awarding
authority in accordance with applicable law. '

Name and address ‘Telephone # Nature of Work  § value
Of MBE/WBE to be performed of work

AccuTech Insulation _ : _
MRBE/WRE PO Box 376 Ludlow, MA 413-583-5500 Asbestos/Demo £1184%00700

MBE/WBE

MBE/WBE

MBE/WBE

Minority/Females Employees (check here) X

$Value of Work $118,400.00
Demo /Deconstruction

Project Namearious propertidioject Bid #14-243  Total Bid Amount: 4118, 400.00

Total MBE % 0 Total WBE % 100% Total MBE/WBE % 100%

Should yoﬁ need assistance in procuring MBE/WBE's please contact the City's Contract
Compliance Officer at (413) 787-7762.

(CompanyName) AccuTech Insulation (Address) PO Box 376 Ludlow, MA 01056

(Telephone)_413-583-5500 (Authorized Signatur@{i Le U_vt@/\ @@ate) 5/15/14

THIS FORM TO BE SUBMITTED BY THE BIDDER WITH THE BID/PROPOSAL, AND
SIGNED BY THE BIDDING COMPANY IF THE REQUIRED INFORMATION IS
PROVIDED OR NOT.




AFFIRMATIVE ACTION PLAN
~ (GOODS AND SERVICES BID ONLY)

MBE/WBE FORM 3

NAME OF PROJECT Demo/Deconstruction of various propertBIP NO. 14-243

A)

B)

C)

What is the total number of employees that is currently employed by your company?

NUMBER OF EMPLOYEES

OVERALL MALE FEMALE

TOTALS

WHITE BLACK HISPANIC | ASIANOR | AMERICAN WHITE BLACK HISPANIC | ASIANOR | AMERIC.AN

(SUMOF (NOT OF {NOT CF PACIFIC | INDIANOR | (NOT GF (NOT OF | racEc | powwor

COLB HISPANIC HISPANC ISLANDER | ALASKAN | HISPANIC HISPANC ISLANDER | ALASKAN
THRU F) ORIGIN) ORIGIN) . NATIVE ORIGIN) ORIGIN} NATIVE

A B c D E F B ¢ D E ¥
4 3 4 0 0 3 0 0] 0 0

What is your anticipated work force for this project/service? _o._s .
Number of Minorities _ 1~3 Number of Females 9

Is your company af [east 51% owned and controlled by one of the following groups members? Please

circle the appropriate categories.

MALE—{FEMALE) Black, Hispanic, ~ Asian, ©  American Indian,

2y

Alaskan Native, Cape Verdean, Caucasian.
AUTHORIZED SIGNATURE DATE

AccuTech Tnsulation & Contractine Tnc.

FIRM

100 State St. Bldgz 119 PO Box 376 Tudlow, MA 01056

ADDRESS

413-583-5500

TELEPHONE NUMBER

THIS FORM MUST BE SUBMITTED BY THE BIDDER WITH THE BID /PROPOSAL,
AND SIGNED BY THE BIDDING COMPANY IF THE REQUIRED INFORMATION IS

PROVIDED OR NOT.




\ ﬁCCUTQCh INSULATION & CONTRACTING, INC.

STATE STREET, BUILDING #119 ' 1-800-244-8773
PO. BOX 376 . (413) 583-5500
LUDLOW, MA 01056 ‘ FAX (413) 583-5555

MASSACHUSETTS CERTIFIED WBE
AFFIRMATIVE ACTION STATEMENT

A The employment policies and practices of AccuTech Insulation & Contracting,
Incorporated are to recruit and employ qualified job applicants without
discrimination based on race, creed, color, religion, age, sex, national origin,
handicap, or sexual orientation. Such actions shall include, but not be limited
to, the following: employment upgrading, demotion, or transfer recruitment or
recruitment advertising, compensation, selection for training including
apprenticeship.

AccuTech Insulation emphasizes this policy to assure compliance with the
Civil Rights Act of 1964, as amended, Presidential Order No. 11375 and
11248, and all other applicable laws which pertain to equal employment
opportunity.

B. The company’s equal employment officer is Gloria Jenkins, President
of AccuTech Insulation.

C. At this time, we do not anticipate a need for additional employees. Future
employees, however, when needed, will be recruited through normal
channels such as classified advertisements, trade referrals, schools, and
minority organization.

D. The company currently employs the following people:
1. Gloria Jenkins President Female/White
2. Keith Jenkins Estimator Male/White
3. Jennifer Keefe Treasurer Female/White
4. Faith LeMay Administrative Ass't. Female/\White
5. Brandon Besaw Asbestos Supervisor Male/Black
6. Bill Giza-Bilodeau Asbestos Supervisor Male/White
7. Stanley Slysz Asbestos Supervisor Male/White
8. William Murphy Asbestos Worker Male/Black
9. Samuel Jusino Asbestos Supervisor Male/Hispanic
10. Jamie Cardona Asbestos Worker Male/Hispanic
11. Dorey Besaw Asbestos Supervisor Male/Black
12. Spencer Kirkpatrick Asbestos Worker Male/White
13. Ruddy Cortes Asbhestos Supervisor Male/Hispanic
14. Luis Ulloa ' Asbestos Worker Male/Hispanic

Qepnigor Mgt~

Y Jennifer Keefe, Treasurer




‘ MBE/WBE FORM 4
MBE/WBE LETTER OF INTENT

(To be completed by each MBE/WBE listed in the Bidder/Proposer's MBE/WBE Utilization
Report (Form 2).
PO Box 376

AccuTéch Insulation
STsudlDW, MA 01056

MBE/WBE Company Name & Contracting Inc. MBE/WBE Addre

MBE/WBE Telephone 413-583-5500

Demo/Deconstruction

Project Name:various properties Project Location: Springfield

Please identify whether the above company is an: MBE or WBE_y

1. The MBE/WBE company has been certified by SOMWBA (State Office of
Minority/Women Business Assistance) and it has not changed its women/minority
ownership, control, or management without notifying SOMWBA within thirty (30) days of

such change.

2. T understand that if we are awarded the contract by the City of Springfield, we agree to

. negotiate an agreement in good faith with the above mentioned company. I also understand that

our company, as Bidder, certifies that it will make substitution only as approved by the
awarding authority in accordance with applicable law.

Bidding Company _AccuTech Insulation & Contracting Inc.

Authorized Person's Signature 9{,]1//7/%61/ W

Date ;;3;//5—//7[

THIS FORM TO BE SUBMITTED BY THE BIDDER WITH THE BID/PROPOSAL,
AND SIGNED BY THE BIDDING COMPANY IF THE REQUIRED INFORMATION

IS PROVIDED OR NOT.




MBE/MBE FORM 5

INFORMATION ON UNSUCCESSFUL CONTACT
OF MBE/WBE

(ddditional copies of this inﬁ)rmdtibn form shall be prepared by the Bidder in the quantity
necessary to comply with the bidding requirements)

I.NAME OF MBE/WBE COMPANY CONTACTED:

' 2. ADDRESS OF COMPANY: - . 3

3. TELEPHONE NO.:

4. DATE CONTACTED:

How was contact made? (Check appropriate answer) Telephone # Inperson
MBE/MBE Firm Declined Job: Offer declined by:

(Name & Title)
MBE/WBE Firm offered to do the job at the price of $: which was

determined to be too high based on our price : $

MBE/WBE Company price was satisfactory, but the MBE/WBE Company was judged by our
company to be unqualified for the job. Based on what factors? Please explain.

. I certify under the pains and penalties of perjury that to my best knowledge and belief the above
information is accurate and complete. o

_dedl.ﬂg Compa”y AccuTech.Inaulation & Contracting Inc,

Authorized Person's Signature Q{ ,/[W) W&/Date 5 / /5y / / ‘7L

THIS FORM TO BE SUBMITTED BY THE BIDDER WITH BID/PROPOSAL, AND
SIGNED BY THE BIDDING COMPANY IF THE REQUIRED INFORMATION IS
PROVIDED OR NOT.




The Commonwealth of Massachusetts
Executive Qffice for Administration and Finance
Division of Capital Asset Management and Maintenance

Ohne Ashburton Place
bEVAL L. PATRICK Boston,r qu;a;hu;ett;_ 02108 _ CLENSHOR
GOVERNOR Fel: (6I7) 727-4050 SECRETARY‘,:&%IEETRATMN &
Fax: (617) 727-5363
TIMOTHY P, MURRAY CAROLE CORNELISON
LIEUTENANT GOVERNOR GQWSSJGNER
Prime/General

Certificate of Contractor Eligibility
CENTRACTOR IDENTIFICATION NUMBER: 0713

This Certificate Shall Be Used for Submitfing Prime/General Bids Only

1. GERTIFICATION PERIOD; 'This Certificate is valid-from 1/10/2014 to 1/10/2015
7. CONTRACTOR'S NAME:  AccuTech Insulation & Contracting, Inec.

B. CONTRACTOR'S ADDRESS: 100 State Street, Bldg- 119 f?.@-. Box 376, Ludlow, WA -01(]’5'6
4. WORK CATEGORIES: This Coutractor is certified to {ile hids under Massachusetts General Laws Chaptor 149,
Chapter 149A and Chapter 25A in the following checked Categortes of Work:

[ Alarm Systems {1Elevaiors [ Historical Masonry [ ]Painting-
[ Ashestos Removal | T} Energy Manageinent Sysiems [ 1Historical Painting [ Plumbing
7, Deleading [ Exterior Siding ‘ T "{Hislofical Roofing {iPumping Stations
i/, Demalition [ JFire Protection Sprinkler Systems [[JHVAC ' " IRoofing
[1Doos & Windows [ iFloos Covaring [ IMasanry [ |Sewage & Waler Treatment Plants
[ JEfectrical | General Building Construction [JMechanical Systems || Telccommunication Systems
[ Electronic Seurity Systeros [|Historical Building Restoration [JModular Construction/Prefab [ ] Waterproofing

5. EVALUATIONS: Number of Prejects Evaluated; 16

Average Project Evaluation Rating: 7]

Number af Projects Below Passing Score: 9

&. PROJECT LIMITS: Single Project Limit (SPL): $834,000,00
Aggregate Work Limit (AWL): $2,000,006.00
General Building Construction Limit:  N/A

7. SUPPL{ER DIVERSITY OFFICE-€ERTIFICATION: Wemin Owied Business Enterprise

s >, - 12]lae/13

[ Freys S. Bernstein, Deputy General Counsel, Approval Pate

for Carole J. Cornelisan, Commissioner

NOTE TO CONTRACTORS: Complete Applications for Renewn of Contractor Efigibility are due no fater than three months
PRIOR to the Expiration Date of the Certification Period shown above, Faifére to.sabmit Completed Applicatlons timel
result in a gap in Certification or a lapse.in Certification altogether for your compiny.

Heviewer's tnitials




Bill To
COMMUNITY DEVELOPMENT

Requisition 14016595-00 FY 2014

1600 EAST COLUMBUS AVE Acct No:
‘ 26401811-528200-64014
SPRINGFIELD, MA Review:
01103 Buyer: lpl
Status: Released Page 1
Vendor Ship To

ACCUTECH INSULATION & CONTRACTING INC
100 STATE ST BLDG 118
PO BOX 376

LUDLOW, MA 01056

USA
Tel#413-583-5500
Fax 9-1-413-583-5555

FINANCE DEPARTMENT

CITY OF SPRINGFIELD

36 COURT STREET ROOM 411
SPRINGFIELD, MaA 01103
MLYNCH@SPRINGFIELDCITYHALL.COM

Delivery Reference
MIKE LYNCH

Cwﬂou}lw(o

Date

Ship
Required

Via

Vendor
Ordered Number

Date

Terms iDepartment

05/22/14  [000212 | |

| COMMUNITY DEVELOPMENT

LN Description / Account
General Notes

CONTRACT #20141106
BID #14-243

001 BID # 14-243 259 EASTERN AVE & 187
PINE ST. ~ DEMOLITICN CDBG-DR

1 26401811-525200-64014

Ship Te

FINANCE DEPARTMENT

CITY OF SPRINGFIELD

36 COURT STREET ROOM 411
SPRINGFIELD, MA 01103
Delivery Reference

MIKE LYNCH

Requigition Link

***%%* General Ledger Summary Section **%**

Account
26401811-529200-64014

Fok kKK Approval/ConversEen Info ***k
C

Date

C5/23/14
65/23/14
05/23/14
05/23/14

BActivit
Approve
Approved
Approved
Approved

CathK Bucno
Mitchell Doty

Requisgition Total

Ronald Mollna -Brantley
Lindsay Hackett _

Qty Unit Price Net Price

1.00 387398.00000 38798.00

Each
38798.00

38798.00

Remaining Budget
500880.C0

Amount
387588.00

Comment
ckulig

ckulig
ckulig

Auto approved by:
Auto approved by:
Auto approved by:




Bill To
COMMUNITY DEVELOPMENT
1600 EAST COLUMBUS AVE

Requisition 14016595-00 FY 2014

Acct No:

26401811~ 529200 64014

SPRINGFIELD, MA Review:
01103 Buyer: Ilpl

Status: Released Page 2
Vendor Ship To

ACCUTECH INSULATION & CONTRACTING INC
100 STATE ST BLDG 119

PO BOX 376

LUDLOW, MA 01056

USA
Tel#413-583-5500

FINANCE DEPARTMENT

CITY OF SPRINGFIELD

36 COURT STREET ROOM 411
SPRINGFIELD, MA 01103
MLYNCH@SPRINGFIELDCITYHALL.COM

Delivery Reference

Fax 9-1-413-583-5555 MIKE LYNCH
Date Vendor |Date Ship
Ordered Number |Required ;Via Terms Department
05/22/14 |oc0212 | y | COMMUNITY DEVELOPMENT
LN Description / Account . . Qty . Unit Price Net Price
Approved 05/23/14  Chris Kullg
Queued 05/23/14 Lauren Stabilo




TAX CERTIFICATION AFFIDAVIT FOR CONTRACTS

04—-2939713
Indivi dual Social Security Number State Identification Number Federal Identification Number
Company: AccuTech Insulation & Contracting Tne.
P.0. Box (if 2ny): PO Box 376 Street Address Only: 100 State St. Eldg 119
City/State/Zip Code:  Ludlow, MA 01056
Telephoue Namber: 413~-583-5500 . Fax Number: #413~583-5555

List address(es) of all other property owned by company in Springfiefd:
Please Identify if the bidder/proposer is a;

Corporation X

Individwal Name of Individual:
Partnership Names of 21l Partners:
Limited Liability Company Nzmes of all Managers:
Limited Liability Partnership Names of Partoers:

Limited Partncrship Names of all General Pariners:

You muust coinplete the foliowmg certifications and have the sxgnature(s) uofarrzed on the lines below. Any certification that
does not apply to you, wrife N/A in the blanks provided.

FEDERAL TAX CERTIFICATION

. AccuTech
I Jennifer Keefe certify under the pains and penalties of perjury haf T el ation , to my best knowledge and i
(authorized agent) (Bidder/Proposer) _ i

belief. has/have complied with all United States Federal taxes required by Jaw.

AccuTéch Ingulation QO/ iUMM MJW Date: 5/15/14

Bidder/Proposer/Contracting Entity { /Authorized Person’s Sigaature ¥

CITY OF SPRINGHIELD TAX CERTIFICATION

AceuTech
L Tennifer Keefe certify under the pains andpcnalnes ofpbljm-y that Treulation , to my best knowledge and
(authorized agent) ; (Bidder/Proposer}

belief, has/have complied with all City of Springfield taxes required by law{has/have entered info 2 Payment Agreement with the City).

(O o e KM,M/ ate: 5/15/14

Blddcr/Proposcr/Conuacbng Entity  Authorized Perdon’s Signature
COMMONWEALTH OF MASSACHUSETTS TAX CERTIFICATION

‘AccuTech’
Pursuant to M.G.L. c. 62C §494, 1, _Jennifer Keefe certify under the pains and penalties of perjury thalnsulation ;
{authorized agent) (Bidder/Proposer)

to my best knowledge and belief, has/have complied with all Jaws of the Commonwealth relating to taxes, reporting of employees and contractors, and
withholding and remitiing child support. . ’

AccuTech Ipsuldtion Qﬁ/fU’UJM mlhte: 5/15/14

Bidder/Proposer/Contracting Entity  ‘AUthorized Person’s Signature *

Notfary Public
STATE OF Massachusetts May 15 . 2014
County of Hamp dan .58,
Then personally appeared before me [name]  Jennifer Keefe Jtitle]  Treasurer of [company
wmme] AccuTech Tnsulation , being duly sworn, and made oath that he/she has read the foregoing documcnt, and knows the

and deed and the free act

D FAITH M. LEMAY
Notary Public
COMMONWEALTH OF MASSACHUSETTS

sontents thereof; and that the facts stated therein are frue of his’/her own knowledge, and stated the foregoing to be

xd deed of [company name] AccuTech Insulation W
| a7l T
lic
%, / My Commission Expires
. Juty 03, 2020

rOU MUST ¥ILL THIS FORM OUT COMPLETELY AND, SIGNATURES MUST BE NOTARIZED ON THIS FORM
AND YOU MUST FILE THIS FORM WITH YOUR BID/CONTRACT. TAX AFFIDAVITS THAT ARE NOT SIGNED AND
NOTARIZED WILL BE REJECTED.

My commission expires: Ve




DEBARMENT DISCLOSURE FORM

PUBLIC CONTRACTS - DEBARMENT
CHAPTER 550, ACTS OF 1991

The said undersigned certifies under penalties of perjury that the said undersigned is not
presently debarred from doing public construction work in the Commonwealth of
Massachusetts under the provisions of Section 29F of Chapter 29 of the General Laws, or
any other applicable debarment provisions of any other Chapter of the General Laws, or
any Rule or Regulation promulgated thereunder.

Date 5/15/14 Name of Bidder AccuTech Tnsulation & Contracting Inc.
BY@i/ M‘H}V }/\Q—Qﬁ'&/ Signature

Jennifer .Keefe Treasurer

Print Name & Title of Person Signing

100 State St. Bldg 119 PO Box 376
Address

Ludlow, MA 01056
City, State, ZIP

THIS FORM MUST BE SIGNED & RETURNED WITH YOUR BID OFFER.



